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DIV-01 GENERAL -$                      

1 Permit 1                                                                                                      0% 1               LS -$            -$            -$              
2 Supervision 1                                                                                                      0% 1               LS -$            -$            -$              
3 Final Cleanup 1                                                                                                      0% 1               LS -$            -$            -$              
4 Mobilization Cost 1                                                                                                      0% 1               LS -$            -$            -$              
5 Project Overheads 1                                                                                                      0% 1               LS -$            -$            -$              
6 Bonds 1                                                                                                      0% 1               LS -$            -$            -$              
7 Fees (Architect & Engineer) 1                                                                                                      0% 1               LS -$            -$            -$              
8 Temporary Control & Facilities 1                                                                                                      0% 1               LS -$            -$            -$              

DIV-31 EarthWork -$                      

Concrete Excavation
9  Concrete Pavement Excavation (T=1') 255 10% 281           CY -$            -$            -$              

10 Sidewalk Pavement Excavation (T=8") 120 10% 132           CY -$            -$            -$              

Concrete Foundation Pad Excavation

11 Foundation Pad F5 Excavation (5'x5'x1')
Count =1

1 10% 1               CY -$            -$            -$              

12 Foundation Pad F 6.5 Excavation (6'-6"x6'-6"x1')
Count =1

2 10% 2               CY -$            -$            -$              

13 Foundation Pad F7 Excavation (7'-0"x7'-0"x1'-2")
Count =1

2 10% 2               CY -$            -$            -$              

14 Foundation Pad F8  Excavation (8'-0"x8'-0"x1'-6")
Count =5

18 10% 20             CY -$            -$            -$              

15 Foundation Pad F9 Excavation (9'-0"x9'-0"x1'-8")
Count =3

16 10% 17             CY -$            -$            -$              

16 Foundation Pad F10 Excavation (10'-0"x10'-0"x1'-10")
Count =16

107 10% 117           CY -$            -$            -$              

17 Foundation Pad F11 Excavation (11'-0"x11'-0"x2'-0")
Count =2

18 10% 20             CY -$            -$            -$              

18 Foundation Pad F12 Excavation (12'-0"x12'-0"x2'-2")
Count =7

81 10% 89             CY -$            -$            -$              

19 Foundation Pad F12.5 Excavation (12'-6"x12'-6"x2'-0")
Count =2

23 10% 25             CY -$            -$            -$              

20 Foundation Pad F13 Excavation (13'-0"x13'-0"x2'-0")
Count =1

13 10% 14             CY -$            -$            -$              

Continuous Footing Excavation
21 Continuous Footing CF2 Excavation (2'-0"x1'-0") 9 10% 10             CY -$            -$            -$              
22 Continuous Footing CF2.5 Excavation  (2'-6"x1'-0") 2 10% 2               CY -$            -$            -$              
23 Continuous Footing CF3 Excavation  (3'-0"x1'-0") 56 10% 61             CY -$            -$            -$              
24 Continuous Footing CF5 Excavation (5'-0"x1'-0") 9 10% 10             CY -$            -$            -$              

Slab Footing Excavation

Notes:

PROJECT: The Cannery at Railroad Square ADDRESS:3 West Third Street, Santarosa, CA 95401

Notes:

PROJECT: Rosewood Calistoga Guestroom Bldgs 1 & 2 ADDRESS: 411 Foothill Boulevard, CA 94515

Notes:

PROJECT: The Cannery at Railroad Square ADDRESS:3 West Third Street, Santarosa, CA 95401

Notes:

PROJECT: University Research Park Apartments ADDRESS: 1720 Research Park Dr Davis, CA 95618

Notes:

PROJECT: The Cannery at Railroad Square ADDRESS:3 West Third Street, Santarosa, CA 95401

Notes:

PROJECT: Glenwood Station  ADDRESS: 460 Crescent Boulevard Glen Ellyn, IL 60137



25 Slab Footing S1 Excavation (T=1'-0") 25 10% 28             CY -$            -$            -$              
26 Slab Footing S2 Excavation (T=1'-6") 117 10% 128           CY -$            -$            -$              
27 Slab Footing S3 Excavation (T=2'-4") 73 10% 81             CY -$            -$            -$              

Medium Duty Slab Excavation
28 Medium Duty Slab Excavation (T=11") 746 10% 820           CY -$            -$            -$              

Light Duty Slab Excavation
29 Light Duty Slab Excavation (T=10") 109 10% 119           CY -$            -$            -$              

Asphalt
30 Asphalt Pavement 41618 10% 45,780     SF -$            -$            -$              

Utilities -$                      

Connections
31 WYE Connection to Ex. 48 RCP 1 0% 1               EA -$            -$            -$              
32 5" Dia Sanitary Manhole SMH-A 1 0% 1               EA -$            -$            -$              
33 Core and Connect to EX. Sanitary Manhole 1 0% 1               EA -$            -$            -$              
34 Pressure Connection To Ex. Water Main 1 0% 1               EA -$            -$            -$              
35 Perforated LID, TD-1 1 0% 1               EA -$            -$            -$              
36 Saddle Connection to EX. 48" RCP at springline 3 0% 3               EA -$            -$            -$              

Inlets
37 Inlet-1 (2' Dia) 1 0% 1               EA -$            -$            -$              
38 Inlet-2 (2' Dia) 1 0% 1               EA -$            -$            -$              
39 Inlet-3 (2' Dia) 1 0% 1               EA -$            -$            -$              
40 Inlet-4 (2' Dia) 1 0% 1               EA -$            -$            -$              
41 Inlet-5 (2' Dia) 1 0% 1               EA -$            -$            -$              
42 Inlet-6 (2' Dia) 1 0% 1               EA -$            -$            -$              
43 Inlet-7 (2' Dia) 1 0% 1               EA -$            -$            -$              
44 Inlet-8 (2' Dia) 1 0% 1               EA -$            -$            -$              

Pipes
45 8" PVC Sanitary Pipe 28 10% 31             LF -$            -$            -$              
46 8" Ductile Iron Water Main Pipe DIP 45 10% 49             LF -$            -$            -$              
47 8" Storm Sewer Pipe HDPE 250 10% 275           LF -$            -$            -$              
48 10'-15" Steel Casing Pipe 10 10% 11             LF -$            -$            -$              
49 8" PVC Storm Sewer 138 10% 152           LF -$            -$            -$              

Curb
50 Ex. B-6.12 Curb 436 10% 479           LF -$            -$            -$              
51 6" wide Concrete  B-6.12 Curb with 42" High Decorative Fance 22 10% 24             LF -$            -$            -$              
52 (5'x7') Granite Curb Planter 189 10% 207           LF -$            -$            -$              

Total Lab. Cost = -$            Total Mat. Cost = -$            -$            -$                 
55 0% -$                 
56 32% -$                 

-$                 
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