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UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

DIV. 01 GENERAL REQUIREMENTS 40,000.00$              

1 PERMITS, SITE SUPERVISION, FINAL CLEANUP & DUMPSTER LS 1 1 $40,000.00 $40,000.00 $40,000.00

DIV. 02 EXISTING CONDITIONS 16,786.17$              

DEMOLITION

2 REMOVE EXISTING TUB EA 1 1 $336.00 $336.00 $336.00

3 REPLACE VANITY, SINKS & FAUCETS EA 2 2 $214.00 $428.00 $428.00

4 REMOVE EXISTING TOILET EA 1 1 $300.00 $300.00 $300.00

5 REMOVE EXISTING VANITY & FAUCET EA 1 1 $214.00 $214.00 $214.00

6 REMOVE WINDOWS EA 2 2 $180.00 $360.00 $360.00

7 REPLACE SHOWER WALL TILE SF 98 98 $2.60 $254.80 $254.80

8 INFILL POOL AREA SF 1129 1129 $1.95 $2,201.55 $2,201.55

9 REMOVE EXISTING DOORS & FRAME (ASSUMED QTY) EA 6 6 $180.00 $1,080.00 $1,080.00

10 REMOVE PARTITION WALLS  LS 1 1 $1,000.00 $1,000.00 $1,000.00

11 REMOVE EXISTING FLOORING (AS REQUIRED)  SF 3067 3067 $1.66 $5,091.22 $5,091.22

12 REMOVE EXISTING  CEILING (AS REQUIRED)  SF 3067 3067 $1.80 $5,520.60 $5,520.60

DIV. 05 METALS 18,523.40$              

RAILING

13 METAL GUARDRAIL LF 39 10% 43 $44.30 $1,900.47 $18.14 $778.21 $2,678.68

14 NEW BALCONY RAILING LF 24 10% 26 $44.30 $1,169.52 $18.14 $478.90 $1,648.42

BEAM

15 C15X33.9 LBS 2746 10% 3020 $3.30 $9,967.62 $1.40 $4,228.69 $14,196.30

DIV. 06 WOOD, PLASTIC & COMPOSITES 18,885.29$              

STAIRS

16
6'-1''W WOOD STAIRS

NO OF 10''W TREADS
EA 17 17 $114.00 $1,938.00 $42.00 $714.00 $2,652.00

STRINGER

17 2X WOOD STRINGER LF 34 10% 37 $4.80 $179.52 $1.77 $66.20 $245.72

FLOOR JOISTS 

18 2X WOOD FLOOR JOISTS @ 16'' O.C. - (1208 SF) LF 908 10% 999 $4.20 $4,194.96 $1.56 $1,558.13 $5,753.09

FLOOR SHEATHING

19 3/4'' T&G FLOOR SHEATHING SF 1208 10% 1329 $2.14 $2,843.63 $1.22 $1,621.14 $4,464.77

BLOCKING

20 2X WOOD BLOCKING LF 157 10% 173 $4.90 $846.23 $1.70 $293.59 $1,139.82

TRIM

21 DOOR TRIMS LF 610 10% 671 $3.10 $2,080.10 $3.80 $2,549.80 $4,629.90

A102, A104

A102 

A102
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CONSTRUCTION COST ESTIMATE BREAKDOWN

LABOR RATE 75.00$                                               
PROJECT NAME:DATE:

212,229$                                           TOTAL MATERIAL COST

KLABEN RESIDENCE

PROJECT PROPOSED AMOUNT 624,449$                                                           FRIDAY COMPLETE

SALES TAX 18,846$                                             

LABOR BURDEN 19,956$                                             

OVERHEAD & PROFIT 102,947$                                           

SUBTOTAL

CONTINGENCY 41,179$                                             

411,786$                                           

LINE

NO.

DWG REF./

CSI SEC.
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MATERIAL COSTS LABOR COSTS
LINE
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 TRADE

TOTAL 

SCOPE OF WORK : INSURANCE 29,736$                                             DAY :

DECEMBER

MONTH:

13TH
TOTAL LABOR COST 199,557$                                           

24 SUNSET CIRCLE

PROJECT LOCATION:
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DIV. 07 THERMAL AND MOISTURE PROTECTION 1,050.28$                

JOINT SEALANT

22 A102, A104 SEALANT AT OPENINGS LF 682 10% 750 $0.36 $270.07 $1.04 $780.21 $1,050.28

DIV. 08 OPENINGS 26,080.00$              

WINDOWS

23 2'-6''W X 5'-0''H WINDOW & FRAME EA 1 1 $575.00 $575.00 $204.00 $204.00 $779.00

24 4'-8''W X 6'-0''H WINDOW & FRAME EA 1 1 $614.00 $614.00 $228.00 $228.00 $842.00

DOORS

25 2'-6''W X 6'-8''H DOOR & FRAME EA 1 1 $799.00 $799.00 $290.00 $290.00 $1,089.00

26 2'-8''W X 6'-8''H DOOR & FRAME EA 3 3 $814.00 $2,442.00 $300.00 $900.00 $3,342.00

27 3'-0''W X 6'-8''H DOOR & FRAME EA 2 2 $836.00 $1,672.00 $312.00 $624.00 $2,296.00

28 3'-4''W X 6'-8''H DOOR & FRAME EA 1 1 $849.00 $849.00 $325.00 $325.00 $1,174.00

29 4'-2''W X 6'-8''H  DOOR & FRAME EA 1 1 $876.00 $876.00 $338.00 $338.00 $1,214.00

30 (2) 3'-0''W X 6'-8''H  DOOR & FRAME EA 1 1 $984.00 $984.00 $400.00 $400.00 $1,384.00

31 2'-6''W X 6'-8''H SLIDING DOOR & FRAME EA 4 4 $799.00 $3,196.00 $290.00 $1,160.00 $4,356.00

32 3'-0''W X 6'-8''H SLIDING DOOR & FRAME EA 3 3 $836.00 $2,508.00 $312.00 $936.00 $3,444.00

DOORS HADRWARES

33 ALLOWANCE FOR DOORS HARDWARES EA 16 16 $290.00 $4,640.00 $95.00 $1,520.00 $6,160.00

DIV. 09 FINISHES 122,449.24$            

FLOORING

34 VINYL BASE LF 710 10% 781 $2.78 $2,171.18 $3.30 $2,577.30 $4,748.48

35 WOOD FLOORING SF 2612 10% 2873 $5.04 $14,480.93 $2.04 $5,861.33 $20,342.26

36 BATH TILE FLOORING SF 455 10% 501 $7.34 $3,673.67 $5.36 $2,682.68 $6,356.35

37 1.5'' GYPCRETE & RADIANT HEAT W/ WHITE OAK WOOD FLOOR SF 1188 10% 1307 $7.90 $10,323.72 $4.30 $5,619.24 $15,942.96

CEILING

38 5/8'' GYPSUM BOARD CEILING SF 4255 10% 4681 $0.93 $4,352.87 $1.96 $9,173.78 $13,526.65

WALL FINISH 

39 WALL TILES SF 454 10% 499 $7.34 $3,665.60 $5.36 $2,676.78 $6,342.38

PAINT

40 WALL PAINT SF 6646 10% 7311 $0.50 $3,655.30 $1.45 $10,600.37 $14,255.67

41 CEILING PAINT SF 4255 10% 4681 $0.50 $2,340.25 $1.50 $7,020.75 $9,361.00

42 PAINT AT DOOR TRIMS LF 610 10% 671 $0.90 $603.90 $1.93 $1,295.03 $1,898.93

43 RAILING PAINT LF 63 10% 69 $1.66 $115.04 $4.25 $294.53 $409.56

44 2'-6''W X 6'-8''H DOOR & FRAME EA 1 1 $54.00 $54.00 $96.00 $96.00 $150.00

45 2'-8''W X 6'-8''H DOOR & FRAME EA 3 3 $57.00 $171.00 $100.00 $300.00 $471.00

46 3'-0''W X 6'-8''H DOOR & FRAME EA 2 2 $60.00 $120.00 $104.00 $208.00 $328.00

47 3'-4''W X 6'-8''H DOOR & FRAME EA 1 1 $66.00 $66.00 $110.00 $110.00 $176.00

48 4'-2''W X 6'-8''H  DOOR & FRAME EA 1 1 $84.00 $84.00 $125.00 $125.00 $209.00

49 (2) 3'-0''W X 6'-8''H  DOOR & FRAME EA 1 1 $102.00 $102.00 $148.00 $148.00 $250.00

A104

A102, A103, A104

A102, A103, A104
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50 2'-6''W X 6'-8''H SLIDING DOOR & FRAME EA 4 4 $54.00 $216.00 $96.00 $384.00 $600.00

51 3'-0''W X 6'-8''H SLIDING DOOR & FRAME EA 3 3 $60.00 $180.00 $104.00 $312.00 $492.00

WALL ASSEMBLIES

8'' THK INTERIOR WALLS

52 2X8 WOOD STUDS LF 253 10% 278 $1.76 $489.09 $1.54 $427.96 $917.05

53 2X8 TOP AND BOTTOM PLATE LF 84 10% 92 $3.34 $308.62 $2.30 $212.52 $521.14

54 5/8''GYPSUM BOARD SF 560 10% 616 $0.65 $400.40 $1.62 $997.92 $1,398.32

55 SEALANT  LF 112 10% 123 $0.18 $22.18 $0.50 $61.60 $83.78

6'' THK INTERIOR WALLS

56 2X6 WOOD STUDS LF 1579 10% 1737 $1.39 $2,414.21 $1.36 $2,362.11 $4,776.32

57 2X6 TOP AND BOTTOM PLATE LF 525 10% 578 $2.09 $1,206.98 $2.06 $1,189.65 $2,396.63

58 5/8''GYPSUM BOARD SF 3500 10% 3850 $0.65 $2,502.50 $1.62 $6,237.00 $8,739.50

59 SEALANT  LF 700 10% 770 $0.18 $138.60 $0.50 $385.00 $523.60

4'' THK INTERIOR WALLS

60 2X4 WOOD STUDS LF 731 10% 804 $1.23 $988.81 $1.20 $964.69 $1,953.50

61 2X4 TOP AND BOTTOM PLATE LF 243 10% 267 $1.87 $499.85 $1.84 $491.83 $991.68

62 5/8''GYPSUM BOARD SF 1620 10% 1782 $0.65 $1,158.30 $1.62 $2,886.84 $4,045.14

63 SEALANT  LF 324 10% 356 $0.18 $64.15 $0.50 $178.20 $242.35

DIV. 10 SPECIALTIES 9,240.16$                

MISC.

64
NEW FIREPLACE WITH FLARE FF-80 

GAS FIRE PLACE W/ 85'' TV ABOVE
EA 1 1 $2,575.00 $2,575.00 $990.00 $990.00 $3,565.00

65 ICE TRASH EA 1 1 $1,190.00 $1,190.00 $465.00 $465.00 $1,655.00

66 ADD SMALL FILM TO GLASS WALL SF 60 10% 66 $14.80 $976.80 $6.76 $446.16 $1,422.96

67 MEDICINE CABINET EA 1 1 $368.00 $368.00 $140.00 $140.00 $508.00

68 THERMAL GLASS WALL &  DOOR (BY OWNER) LF 12 10% 13 $56.00 $739.20 $739.20

69 WINE RAKS & COOLING (BY OWNER) EA 3 3 $450.00 $1,350.00 $1,350.00

DIV. 11 EQUIPMENT 17,233.00$              

APPLIANCES

70 DISHWASHER EA 2 2 $875.00 $1,750.00 $366.00 $732.00 $2,482.00

71 RANGE TOP W/ VENT HOOD EA 1 1 $3,320.00 $3,320.00 $1,190.00 $1,190.00 $4,510.00

72 REFRIGERATOR EA 2 2 $1,565.00 $3,130.00 $460.00 $920.00 $4,050.00

73 FREEZER EA 1 1 $1,870.00 $1,870.00 $480.00 $480.00 $2,350.00

74 UNDERCOUNTER WINE (ASSUMED NEW) EA 1 1 $1,630.00 $1,630.00 $550.00 $550.00 $2,180.00

75 OVEN EA 1 1 $1,295.00 $1,295.00 $366.00 $366.00 $1,661.00

DIV. 12 FURNISHING 76,784.70$              

MILLWORK

76 4'-8''W ISLAND LF 26 10% 29 $146.00 $4,175.60 $51.00 $1,458.60 $5,634.20

A102, A103, A104

A102, A104

A102, A104

A102, A103, A104
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77 2'-0''W COUNTER TOP LF 27 10% 30 $90.00 $2,673.00 $32.00 $950.40 $3,623.40

78 2'-1''W COUNTER TOP LF 14 10% 15 $93.00 $1,432.20 $33.00 $508.20 $1,940.40

79 2'-0''W BATH COUNTER LF 13 10% 14 $90.00 $1,287.00 $32.00 $457.60 $1,744.60

80 4'-8''W ISLAND CABINETRY LF 26 10% 29 $314.00 $8,980.40 $100.00 $2,860.00 $11,840.40

81 2'-0''W BASE CABINET LF 27 10% 30 $222.00 $6,593.40 $78.00 $2,316.60 $8,910.00

82 2'-1''W BASE CABINET LF 14 10% 15 $232.00 $3,572.80 $81.00 $1,247.40 $4,820.20

83 2'-0''W BATH VANITY CABINET LF 13 10% 14 $222.00 $3,174.60 $78.00 $1,115.40 $4,290.00

84 12''W UPPER CABINET LF 21 10% 23 $167.00 $3,857.70 $58.00 $1,339.80 $5,197.50

85 1'-6''W CLOSET & ROD LF 16 10% 18 $184.00 $3,238.40 $64.00 $1,126.40 $4,364.80

86 2'-0''W FULL HEIGHT COAT STORAGE CABINET LF 3 10% 3 $222.00 $732.60 $78.00 $257.40 $990.00

87 1'-6''W CUBBIES W/ WOOD BENCH LF 11 10% 12 $195.00 $2,359.50 $68.00 $822.80 $3,182.30

88 1'-10''W PANTRY LF 18 10% 20 $206.00 $4,078.80 $72.00 $1,425.60 $5,504.40

89 1'-6''W SAUNA BENCH LF 15 10% 17 $190.00 $3,135.00 $67.00 $1,105.50 $4,240.50

FURNITURE

90 LIVE EDGE WALNUT DESK EA 1 1 $384.00 $384.00 $130.00 $130.00 $514.00

91 DINING TABLE EA 1 1 $568.00 $568.00 $200.00 $200.00 $768.00

92 CHAIRS EA 11 11 $120.00 $1,320.00 $42.00 $462.00 $1,782.00

93 2 SEATER SOFA EA 6 6 $226.00 $1,356.00 $79.00 $474.00 $1,830.00

94 SINGLE SEATER SOFA EA 2 2 $150.00 $300.00 $53.00 $106.00 $406.00

95 SIDE TABLES EA 2 2 $180.00 $360.00 $63.00 $126.00 $486.00

96 TABLE EA 1 1 $360.00 $360.00 $126.00 $126.00 $486.00

97 CHAIRS @ ISLAND EA 15 15 $120.00 $1,800.00 $42.00 $630.00 $2,430.00

98 BED EA 3 3 $450.00 $1,350.00 $150.00 $450.00 $1,800.00

DIV. 21 FIRE SUPPRESSION 6,000.00$                

ALLOWANCE (AS REQUIRED)

99
ALLOWANCE FOR FIRE SUPPRESION SYSTEM 

AREA = 4255 SF
LS 1 1 $4,000.00 $4,000.00 $2,000.00 $2,000.00 $6,000.00

DIV. 22 PLUMBING 26,754.00$              

FIXTURES

100
NEW 32'' X 72'' FREESTANDING TUB W/ 

FLOOR MOUNT FILLER
EA 1 1 $2,460.00 $2,460.00 $1,120.00 $1,120.00 $3,580.00

101 NEW MASTER SHOWER W/ ENCASE EA 1 1 $1,630.00 $1,630.00 $700.00 $700.00 $2,330.00

102 NEW LAVATORY EA 4 4 $645.00 $2,580.00 $310.00 $1,240.00 $3,820.00

103 WATER CLOSET EA 4 4 $790.00 $3,160.00 $366.00 $1,464.00 $4,624.00

104 NEW SHOWER W/ ENCASE EA 1 1 $1,535.00 $1,535.00 $650.00 $650.00 $2,185.00

105 SINK @ COFFEE BAR EA 1 1 $610.00 $610.00 $280.00 $280.00 $890.00

106 KITCHEN SINK EA 1 1 $716.00 $716.00 $334.00 $334.00 $1,050.00

107 NEW BATH TUB EA 1 1 $2,230.00 $2,230.00 $1,045.00 $1,045.00 $3,275.00

ALLOWANCE (AS REQUIRED)

A102, A103, A104

A102, A103, A104
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108
ALLOWANCE FOR PIPING, FITINGS & INSULATION ETC

AREA = 4255 SF
LS 1 1 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $5,000.00

DIV. 23 HEATING, VENTILATION AND AIR CONDITIONING (HVAC) 7,000.00$                

ALLOWANCE (AS REQUIRED)

109
ALLOWANCE FOR MECHANICAL SYSTEM 

AREA = 4255 SF
LS 1 1 $3,000.00 $3,000.00 $4,000.00 $4,000.00 $7,000.00

DIV. 26 ELECTRICAL 25,000.00$              

ALLOWANCE (AS REQUIRED)

110
ALLOWANCE FOR ELECTRICAL SYSTEM 

AREA = 4255 SF
LS 1 1 $12,000.00 $12,000.00 $13,000.00 $13,000.00 $25,000.00
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